Liquidated Damages for Winter Months JSP-04-17A
Delete Sec 108.8.1.3 (a)
Liquidated damages for failure to complete the work on time shall not be waived from December 15 to March 15, both dates inclusive.
Drafter’s Notes:  This JSP should only be inserted into projects where the primary work can be performed during the winter months, such as bridge construction.  It should not be used in projects where the primary work has weather limitations that might result in a winter shut-down, such as asphalt work.
