A.
FINAL PAYMENT DOCUMENTS

1.0 Description.  If the final payment documents are not completed and ready for final payment in accordance with Sec 109.8, within 60 calendar days of final acceptance of the project, the Contractor shall pay to the Contracting Authority the amount of <LD amount> as liquidated damages and as a penalty for each Calendar Day until the final payment documents are completed and ready for final payment.  The amount of liquidated damages shall be deducted from any payments due or to become due to the Contractor.  Final payment documentation shall include but not be limited to the following:
< DRAFTER’S NOTE TO BE DELETED:  The liquidated damages for delays in submitting final close-out documents must be justifiable with actual administrative costs (staff time, lost of funds, etc.).>

(a) An affidavit, on the form prescribed by the Contracting Authority, to the effect that all payments have been made and all claims have been released for all material, labor and other items covered by the contract bond.
(b) A Certification, on the form prescribed by the Contracting Authority, showing the actual final DBE participation on the project including name of DBE, type of work and amount paid to each DBE firm.
(c) An affidavit, on the form prescribed by the Contracting Authority , to the effect that all workers have been paid in compliance with prevailing wage requirements within the contract.

