LIQUIDATED DAMAGES SPECIFIED FOR ENTRANCE CLOSURES

1.0
Construction and Closure of Paved Approaches.  The contractor shall provide ingress and egress at all times for each property owner along the project either by constructing the new approach half at a time or by providing temporary access as approved by the engineer.  Businesses with two or more entrances shall have only one entrance closed at a time.  However, in the case of a property having one approach used exclusively as an entrance and another approach used exclusively as an exit, the approaches shall be built on half at a time to provide for safe traffic movement into and out of the properties.  See special provision “Work Zone Traffic Management Plan” for further details.  If each entrance, once construction has started, is not completely constructed to plan design within 10 calendar days of beginning construction on the entrance and open to traffic, the Commission, the traveling public, and state and local police and governmental authorities will be damaged in various ways, including but not limited to, increased construction administration cost, potential liability, traffic and traffic flow regulation cost, traffic congestion and motorist delay, with its resulting cost to the traveling public.  These damages are not reasonably capable of being computed or quantified.  Therefore, the contractor will be charged with liquidated damages specified in the amount of $1000 per day per entrance for each full day that the entrance is not fully complete and open to traffic, in excess of the limitation as specified elsewhere in this special provision.  It shall be the responsibility of the engineer to determine the quantity of excess closure time.

1.1  The said liquidated damages specified will be assessed regardless if whether it would otherwise be charged as liquidated damages under the Missouri Standard Specification for Highway Construction
