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JOB

SPECIAL PROVISION

A.
GENERAL - FEDERAL JSP-08-02
1.0  Description.  The Federal Government is participating in the cost of construction of this project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the contractor, and the work will be subject to the inspection of the appropriate Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type of work required to execute the contract as determined by the Missouri Department of Labor and Industrial Relations, and requires adherence to a schedule of minimum wages as determined by the United States Department of Labor.  For work performed anywhere on this project, the contractor and the contractor’s subcontractors shall pay the higher of these two applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current Federal Wage Rates are available on the Missouri Department of Transportation web page at www.modot.mo.gov under "Business With MoDOT".  Effective Wage Rates will be posted 10 days prior to the applicable bid opening.  These supplemental bidding documents have important legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project.

1.2  The following documents are available on the Missouri Department of Transportation web page at www.modot.mo.gov under "Business With MoDOT" “Standards and Specifications”. The effective version shall be determined by the letting date of the project.




General Provisions & Supplemental Specifications





Supplemental Plans to July 2008 Missouri Std. Plans 




For Highway Construction 

These supplemental bidding documents contain all current revisions to the bound printed versions and have important legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project.

B.
WORK ZONE TRAFFIC MANAGEMENT PLAN
1.0  Description.  Work zone traffic management shall be in accordance with applicable portions of Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

2.0  Traffic Management Schedule.

2.1  Traffic management schedules shall be submitted to the engineer for review prior to the start of work and prior to any revisions to the traffic management schedule.  The traffic management schedule shall include the proposed traffic control measures, hours traffic control will be in place, and work hours.

2.2  The contractor shall notify the engineer prior to lane closures or shifting traffic onto detours.

2.3  The engineer shall be notified as soon as practical of any postponement due to weather, material or other circumstances.

2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the absolute minimum amount of time required to complete the work.  Lanes shall not be closed until material is available for continuous construction and the contractor is prepared to diligently pursue the work until the closed lane is opened to traffic.

2.5  Traffic Delay.  The contractor shall be responsible for maintaining the existing traffic flow through the job site during construction.  If disruption of the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then the contractor shall review the construction operations which contributed directly to disruption of the traffic flow and make adjustments to the operations to prevent the queues from occurring again. 

3.0  Work Hour Restrictions.

3.1  There are three major summer holiday periods:  Memorial Day, Independence Day, and Labor Day.  All lanes shall be scheduled to be open to traffic during these holiday periods, from 12:00 noon on the last working day preceding the holiday until 9:00 a.m. on the first working day subsequent to the holiday.

3.2  The contractor shall not perform any construction operation on the active lanes during restricted periods, holiday periods or other special events specified in the contract documents.

3.2  The contractor shall not perform any work between the hours of ½ hour before sunset until ½ hour after sunrise. No night time work will be allowed without submission of an adequate traffic control plan to cover nighttime operations and prior approval by the engineer

4.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of equipment, labor, materials or time required to fulfill the above provisions, unless specified elsewhere in the contract document.
C.
SUPPLEMENTAL REVISIONS

To be inserted by CO

D.
PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS   JSP-96-05 

All questions concerning this project during the bidding process shall be forwarded to the project contact listed below.

________________________, Project Contact

District  __

__________________

_________________

Telephone Number __-__-__

e-mail  xxxxx@modot.mo.gov 

All questions concerning the bid document preparation can be directed to the Central Office  – Design at (573) 751-2876.

E.
RUMBLE STRIP RETRO-FIT INSTALLATION

1.0  Description.  This work shall consist of milling rumble strips on existing edgelines as shown on the plans or as directed by the engineer.  This work shall be in accordance with Sec 626 except as modified herein. 

2.0   Construction Requirements.

2.1  The rumbles shall be milled using the existing pavement marking edgelines as guidance.  The rumbles shall be milled such that no part extends beyond the edgeline and encroaches the driving lane of traffic.

2.2  Rumbles shall be placed such that the edge of the milled rumble matches the edge of the existing edgeline pavement marking and extends toward the shoulder of the roadway.    

2.3  The contractor shall remove all loose material from the milled rumble such that it is clean and ready for striping to be installed by others
2.4  Unsuitable Pavement.  If raveling or damage occurs as a result of milling operations, the contractor shall cease all milling operations and notify the engineer immediately.  The contractor, in the presence of the engineer, shall perform additional test locations to evaluate the extent of the unsound pavement.  In the event no suitable areas remain along the active route, the contractor and the engineer, in concurrence, may elect to terminate the rumble strip milling process. The contractor will not be required to repair pavement damage due to unsuitable pavement, but the contractor shall leave any completed milled rumble strip in an acceptable condition as approved by the engineer.  The length of milled sections completed shall account towards the total applicable length of milled rumble strip awarded in the contract.  

3.0  Method of Measurement.  Final measurement will not be made except for authorized changes during construction or where appreciable errors are found in the contract quantity.  Where required, rumble strips will be measured separately for each shoulder and made to the nearest 1/10 station.  The revision or correction will be computed and added to or deducted from the contract quantity.  

4.0  Basis of Payment.  The accepted quantity of rumble strips will be paid for at the contract unit price for each of the pay items included in the contract, and will be considered full compensation for all labor, equipment, and material necessary to complete the described work, including loading, hauling, stockpiling and disposal of milled material; and any other incidental items.   
F.
TRAFFIC CONTROL
1.0  Description.  This work shall include providing and maintaining all traffic control necessary to perform the work in accordance with Sec 616, the Work Zone Traffic Management Plan, the plans or as directed by the engineer.

2.0  Traffic Control Requirements.  The contractor shall provide and maintain all traffic control necessary to safely control traffic movements in accordance with the plans.

2.1  The contract plans provide for traffic control to be maintained through the use of a moving operation or a stationary operation.  The moving operation is only to be used for operations that are progressing forward in the direction of traffic.  Should the contractor need to work in a stationary location, or work in a moving operation in the opposite direction of traffic, the stationary plan shall be used.

2.2  Traffic control will be provided for each work crew one time. Once traffic control devices have been deployed, no additional payment will be made for relocating the devices to other work locations within the contract.  No direct payment will be made for additional traffic control devices unless approved by the engineer. 

3.0  Basis of Payment.  Temporary traffic control will be paid for at the contract unit price for each of the pay items included in the contract.  The payment includes, but is not limited to, all traffic control devices, vehicles, labor, materials, and equipment necessary to adequately control traffic.

